

City of Tombstone

P.O. Box 339 * 613 E. Allen Street Tombstone, Arizona 85638

E-mail: cityhall@cityoftombstone.com

Addendum #1 for RFP #01-17 Senior Center Electrical Improvements

March 8, 2017

An onsite visit to walk the job and review the plans was conducted at 10:00 AM today.

Attendees included:

Michael (Mac) McMillan with Brown & Associates 602-319-9666 Jason Floyd with Madyson Corporation 480-251-7392 David Garrett with Garrett Electrical 520-221-0569 Bob Radcliff with Eco-Strada Construction 520-628-0460

Discussion items are as follows:

- 1. City is to contact APS and request design plans and requirements for electrical installation from the pole to the new service.
- 2. Per design engineer only new equipment is to be 22K AIC rated and listed. This requirement does not apply to existing equipment that is not in scope.
- 3. Design engineer is issuing a plan change to relocate all new equipment to the north facing wall, installed on wall or a unistrut frame with legs embedded in concrete (mounting is contractor's choice). See attached redlines for clarification.
- 4. Bidders are to provide detailed estimates broken down to represent each component of the project as shown on the design plans. The generator shall be a separate line item (as an alternate) and cost estimate for a diesel and natural gas generator shall be provided. This equipment will be an owner option.
- 5. City to perform all trenching. Scheduling for this work shall be done by the contractor through the work order process with Tombstone Public Works Department.



